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VOLUME-I 

PART-II: INSTRUCTIONS TO BIDDERS 

 

I. GENERAL INFORMATION 

 

A) PRELIMINARY EXAMINATION:  

 

 The bids of only such Bidders whose bids are complete, technically and commercially in 

accordance with the specifications and meeting the eligibility criteria referred to in this ICB 

and who have submitted the necessary Bid Security in the required form will be treated as 

responsive bids and will be considered for opening of price bid.    

  

B)    ENGINEERING: 

  

b.1) Design Engineering for all Civil and Hydro-Mechanical Works of the Project covering 

detailed designs, Construction drawings, Specification for all Civil and Hydro-Mechanical 

components of the Project inclusive of modifications/revisions of drawings to suit site 

conditions or specific requirements. All information of the Electro-Mechanical Equipment 

received from the various suppliers such as dimensions, loads, arrangements, cables, 

ducts, pipes, etc, will be made available for interface engineering and establishing 

reference co‐ordinates and alignments of each individual structure for the preparation of 

construction drawings.  
        

  

        b.2) For complete Civil and Hydro-Mechanical Works, the basic & detailed engineering shall 

be provided by EPC Bidder and no variation in Contract Price is allowed by the Employer and 

Prices are FIRM & FIXED during the entire Contract completion period.  

 

 Price for all components are FIRM & FIXED except for the following Works: 

 

1) Upper& Lower Reservoirs   

2) Intake tunnels 

3) Pressure shafts (Horizontal & Vertical) 

4) Tail Race tunnel 

 

Prices are FIRM & FIXED up to 10% variation beyond Geological baseline report (GBR) for 

Surface and Underground works of the above components.  

 

b.3) Contract Price shall not be subjected to any Price Escalation for any reason whatsoever. 

  
         

C)    PRICE EVALUATION:  

 

 The responsive Bids received will be evaluated by the Employer to ascertain the technical 

competencies, price competitiveness for complete works covered under these specifications 

and documents.   
  
  

D) Bidder shall quote for COMPLETE SCOPE OF WORKS as specified in this Tender Document. 

Part bids are liable for rejection.  
 

 

 



IREP-1260 MW PUMPED STORAGE PROJECT 
VOLUME I, PART - II  

(ITB)  
 

Ref.: IREP/SAUNDATTI/CIVIL AND HYDRO-
MECHANICAL PACKAGE/002 

ICB: CIVIL AND HYDRO-
MECHANICAL PACKAGE 

Page 
 2 of 16 

 

 

 

II. INSTRUCTIONS TO BIDDERS 

 

1. Bidders shall submit all the supporting documents for establishing the Eligibility as per the 

prequalification requirements mentioned in Part-I of Volume-I, of the tender specification. 

The eligibility of the Bidder will be decided by GREENKO KA01 IREP PRIVATE LIMITED 

based on the documents submitted by the Bidder. 

 

2.  Power of Attorney of the person signing the bid documents on behalf of the Bidder shall be 

submitted along with PQ & Technical bid. 

 

3.  All the forms/documents as mentioned in the VOLUME-III & IV of the tender technical 

specification shall be signed by the authorised signatory of the Bidder and stamped, 

scanned and submitted as hard copies by Courier and Technical & PQ Documents in Soft 

copies (PDF Documents by e-mail) 

 

4.  The price shall not be mentioned anywhere in the technical bid documents. The prices shall 

only be mentioned in the Price Schedules given in VOLUME-IV, Part II of tender 

specification and the filled in price schedules shall be signed by the authorised signatory of 

the Bidder, as part of the price bid. A clear break-up of the prices as per the price 

schedules shall be given. 

 

5.  Bids will be processed in two stages (two-part bid). In the first stage, bids will be 

evaluated on Pre-qualification and Technical terms. Only qualified bids will be considered 

for second stage of Price Bid & Commercial Evaluation. 

 

6.  The Bidder should read and understand clearly the general instructions and terms and 

conditions of the tender document before submitting of technical documents and 

submission of the tender. 

 

7.  The pre-bid meeting with the Bidders will be conducted as scheduled in this ICB. The 

Bidders are advised to visit the project site preferably before pre-bid meeting to 

understand the local conditions and to do needful survey before the preparation and 

submission of bids. It would be deemed that the Bidder has, before participating in the 

Bid, carefully examined the Project details, soil data and made independent evaluation and 

analysis of the Project. 

 

8.  The clarifications to the queries of all the Bidders will be consolidated and will be issued as 

amendment/corrigendum to the tender specification after pre-bid meeting. 

 

9.  GREENKO KA01 IREP PRIVATE LIMITED reserves the right to respond to any e-mail 

received by it and GREENKO KA01 IREP PRIVATE LIMITED   does not warrant the privacy 

and/or security of e-mails during internet transmission. 

 

10. Any downloading soft copy of the tender documents from the GREENKO KA01 IREP 

PRIVATE LIMITED web site is at the sole risk and responsibility of the Bidder. GREENKO 

KA01 IREP PRIVATE LIMITED will not be responsible for any delay/difficulty/ inaccessibility 

of the downloading facility for any reason whatsoever. 
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11.  Bidders ought to ensure that they have downloaded the complete set of bid documents 

and shall be the sole responsibility for the completeness of the bid documents and may 

note that any omission or lack of clarity in the downloaded copy will not be taken as a 

reason for submission of incomplete offer or will not entitle the Bidders to claim for 

changing of schedule dates of the tender process. In such cases, it will be the sole 

responsibility of the Bidders to get clarifications from the tender inviting authority well 

before submitting tenders within stipulated time for submission of bids. 

 

12.  Amendments/Addendum, if any will also be posted on GREENKO KA01 IREP PRIVATE 

LIMITED  website (www.gseplirep.com) for downloading. GREENKO KA01 IREP PRIVATE 

LIMITED will not be responsible for amendments being or not being kept tracked from time 

to time by the Bidders. 

 

15.  GREENKO KA01 IREP PRIVATE LIMITED reserves the right, without prejudice to other 

rights under terms and conditions of the ICB and tender documents or other remedies 

available to cancel tenders without assigning any reasons and will not entertain any 

correspondence in the matter. GREENKO KA01 IREP PRIVATE LIMITED accepts no liability 

whatsoever and will not be liable for any loss or damage arising directly or indirectly 

(including special, incidental or consequential loss or damage) from use of GREENKO KA01 

IREP PRIVATE LIMITED website or from cancellation of tenders. 

 

16. For all queries, please reply to: prakash.c@greenkogroup.com 

 

Note: GKA01 reserves the right to add, omit or delete any clause (technical or 

commercial) till the time of Pre-Bid meeting and shall be posted on their Website. 

However, it is the responsibility of the Bidder to note the same while considering for Bid 

Submission including addendum if any. 

 

 

 

http://www.geplirep.com/
mailto:prakash.c@greenkogroup.com
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III.SCHEDULE DATES OF BID: Please refer to the ICB Part-I of Volume I 

 

IV.SALIENT FEATURES OF THE PROJECT: 

 

 The Saundatti Pumped Storage Project is a part of Integrated Renewable Energy project, 

proposed to be constructed at Saundatti Village, Karnataka, India.  

 

V.CRITICAL INFORMATION 

 

1) ELIGIBILITY CRITERIA: Please refer to the Clause-21 of Part-I of Volume I 

 

2) COST OF BIDDING:  

 

The Bidders shall bear all costs associated with the preparation and submission of the 

bid and GREENKO KA01 IREP PRIVATE LIMITED will in no case be responsible or liable 

for those costs, regardless of the contract or outcome of the bidding process.  

 

3) AMENDMENT OF BIDDING DOCUMENTS:  

 

At any time prior to the due date & time for submission of bids, the GREENKO KA01 

IREP PRIVATE LIMITED   may, for any reason, whether on its own initiative or in 

response to a clarification requested by a prospective Bidder, modify the bidding 

documents, bidding process, terms and conditions, specification, etc. The GREENKO 

KA01 IREP PRIVATE LIMITED may, at its discretion, extend the due date & time for 

submission of bids.   

 

4) LANGUAGE OF BIDS: 

 

The Bid prepared by the Bidder and all correspondence and documents relating to the 

bid exchanged by the Bidder and the Employer, shall be written in English language 

only. 

 

5) SCOPE OF THE PROPOSAL: 

 

The Bidder’s proposal shall cover all the items and Works specified above with the 

accompanying Technical Specifications which shall include all Items/Works which 

are essential for the satisfactory performance of the Works, even though not 

specifically mentioned in these specifications, schedules etc.  
 

a) The Bidder is deemed to have acknowledged that prior to the submission of this 

Bid, the Bidder has, after a complete and careful examination, made an 

independent evaluation of the Request for Qualification, Request for Proposals, 

Scope of the Works, Specifications and Standards, Site, local conditions, physical 

qualities of ground, subsoil and geological investigations, traffic volumes, suitability 

and availability of access routes to the Site are obtained, procured or gathered 

otherwise, and has determined to its satisfaction the accuracy or otherwise thereof 

and the nature and extent of difficulties, risks and hazards as are likely to arise or 

may be faced by it during the course of performance of its obligations hereunder. 

Save as provided in clause, the Employer makes no representation whatsoever, 

express, implicit or otherwise, regarding the accuracy, adequacy, correctness, 

reliability and/or completeness of any assessment, assumptions, statement or 

information provided by it and the Bidder confirms that it shall have no claim 

whatsoever against the Employer in this regard.  
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b) Bidders to note that during the process of approvals, any modifications, 

suggestions/ Recommendations informed by such Statutory Authorities in the 

interest of safety shall also be included in the scope of works and shall be carried 

out at no extra cost to GREENKO KA01 IREP PRIVATE LIMITED   even though the 

drawings for such installations are approved by the Employer, though not 

specifically mentioned in the ICB. 

 

c) The Description of works mentioned in technical specification are minimum required 

and Bid Price shall be on Lumsum basis. However additional quantities/works 

required if any during detailed design and engineering for completeness of Works 

shall be included and is in the scope of Bidder without any additional Cost to 

Employer. The Bid Price shall remain FIRM & FIXED till completion of the works 

including time extensions if any 

 

d) Upon submission of the documents, quoting the Bid Price and participating in the 

Bid, the Bidder acknowledges and accepts to have satisfied itself as to the 

correctness and sufficiency of the Bid Price.  

 

e) Likewise, the Bidder acknowledges and accepts the risk of inadequacy, mistake or 

error in or relating to any of the matters set forth in Clause (a) above and hereby 

acknowledges and agrees that the Employer shall not be liable for the same in any 

manner whatsoever to the Bidder, or any person claiming through or under any of 

them, and shall not lead to any adjustment of Contract Price or Scheduled 

Completion Date due to variations in Quantities or data unless otherwise specified.  

 

f) The Parties agree that any mistake or error in or relating to any of the matters set 

forth in Clause (a) above shall not vitiate this Contract or render it voidable.  

 

g) Except as otherwise provided in this Bid, all risks relating to the Project shall be 

borne by the Bidder; and the Employer shall not be liable in any manner for such 

risks or the consequences thereof 

 

h) Additional costs if any due to variation in BOQ or Works will be to Bidder’s account 

only and Price shall not be escalated on any ground whatsoever, unless otherwise 

specified in this Tender. 

 

6) SUBMISSION OF DOCUMENTS:  

 

The Bidder shall furnish the relevant documents fulfilling the qualifying criteria 

along with their bid, otherwise the bid is liable for rejection. Therefore, the Bidder is 

advised to study all terms and conditions of the tender including specifications, 

conditions for submitting complete and comprehensive Bid. Failure to comply with 

any of the terms and conditions or instructions of the bid with insufficient 

particulars which are likely to render fair comparison of tender as a whole 

impossible may lead to rejection even if otherwise it is a competitive offer/ tender. 

 

The documents to be submitted shall be signed, stamped and submitted on or before 

the specified time and date. For email submission of technical & PQ document, the 

Bidder shall ensure submitting of the scanned documents only after signing and 

stamping. 
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7)  PRICE: 

 

The Bidders shall quote in their proposals a FIRM & FIXED Price for the entire 

scope of Civil and Hydro-Mechanical works, fabrication, erection, testing & 

commissioning including Interfacing Tests of the Scope (covered under the 

Technical Specification). The Bidders are requested to furnish the detailed 

item-wise price break-up as supporting document for the works as 

stipulated in the bid documents Volume IV, Part II. 

 

The above Contract Price shall be firm & fixed till completion of contract period 

including time extensions if any without any variation of the original Contract Price. 

 

8) DUTIES AND TAXES:    

 

GST and other levies payable shall be shown separately in the Price Bid of Volume 

IV, Part II. The price shall exclude GST as per prevailing rates. However, Royalties, 

TDS, Labour cess, BOCW, EPF, ESI, GIS, all other labour charges as per Indian Law 

shall be deemed to be included in the account of Bidder. 

 

If any new statutory levies, revision in duties and taxes are imposed in respect of 

goods contracted to be supplied and or works to be executed on or after the date of 

Contract and before the expiry of the Contractual delivery date, such imposition or 

variation in levies shall be to the Employer account. Any increase on account of 

imposition of or variation in statutory levies on goods contracted to be supplied and 

or works to be executed occurring after the expiry of the original contractual 

delivery date shall be to the Contractor’s account and if there is any downward 

variation/revision the benefit shall be passed on to Employer. This is applicable for 

the transactions between Bidder and Employer only. 

 

The statutory variation from the date of Bid submission to Contract signing date is 

to Employer’s account. 

 

If any Duties / Tax exemptions, reductions, allowances or privileges may be 

available to the Employer under MNRE or Renewable energy schemes in the 

Country / State where the site is located, or Central and State Governments Laws, 

the Contractor shall ensure to claim such benefits / incentives to the benefit of 

Employer to the fullest extent without any loss for which the contractor would be 

liable. The contractor is solely responsible to comply with all the statutory 

obligations either by himself or on behalf of the employer for execution of the 

project and the employer is in no way responsible for any such non-compliance or 

misinterpretation of provisions of law for whatsoever reasons.  

 

9) ARTICLES OF ASSOCIATION:  
  

  Bidder shall, along with the Bids, produce the authenticated documents such as, 

Memorandum of Association & Articles of Association, partnership deed, bye laws as 

the case may be as a proof of its constitution, its full details with address and persons 

authorized to sign the Contract, so as to bind the Bidder’s entity. 

 

 The said documents must be authenticated by the local authorities at the place of 

issue. Any of the Bid which does not contain these documents, or contain incomplete 

documents, or does not conform to the aforesaid forms, may be at the discretion of 

the Employer be excluded from being considered. 
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10) BID SECURITY (EMD): 

 

Offers must accompany EMD of Rs.10.00 Crores [Rupees Ten Crores only]. The 

EMD can be paid in any of the following modes: 
 

Bid Security shall be in the form of a Bank Guarantee from any 

Nationalized/Scheduled bank. 

 

The B.G. shall have the validity up to 180 Days (from the date of bid submission) 

with a claim period of 90 days thereafter. 

 

The EMD shall be forfeited, if 

 

i Bidder withdraws the bid before expiry of its validity. 

ii Successful Bidder does not accept the LOA/Contract or fails to enter into a 

Contract within the specified period. 

iii Successful Bidder fails to furnish Contract Performance Bank Guarantee/ 

security within the period specified, from the date of issue of LOA/ or on the 

date of signing of the Contract, whichever is earlier. 

iv The offer is disqualified for the reasons stated in the bid documents. 

v Once the Bidder submitted their bids, they shall not be permitted to withdraw 

their offers under any circumstances and if they do so, such Bidder will be 

Blacklisted and the EMD paid by them shall be forfeited. 
 

Refund of EMD: 
 

In case of successful Bidder EMD will be returned on application and on 

production of original receipt after finalization & signing of EPC contract and after 
furnishing Contract Performance Bank Guarantee. 
 

For unsuccessful Bidders, the EMD/ BG shall be returned within 3 months from 

the date of Signing of Agreement with the Successful Bidder. 

 

11) VALIDITY OF OFFERS: 
 

The offers shall be valid for a period 180 days from the date of bid submission due 

date as specified in the ICB. The period of validity cannot be counted from any 

other date other than the date of opening the Pre-qualification bids.  

 

During this period the Bidder will not be permitted to withdraw or vary their offers, 

once made and if they do so, the EMD shall be forfeited. 

 

Prior to expiry of the original bid validity period, the Employer may request the 

Bidders to extend the period of validity for a specified additional period. The request 

and the responses there to shall be made in writing or by e-mail. A Bidder agreeing 

to the request will not be required or permitted to modify his bid but will be 

required to extend the validity of his EMD for the period of the extension, and in 

compliance with Clause 10(Earnest Money Deposit) in all respects. 

 

12) PAST EXPERIENCE:  

  

The comprehensive list of past projects implemented by the Bidder in India and 

abroad indicating clients, dates, size of the projects completed and any other 

relevant information along with P.O./Contract details and performance 
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reports/certificates from the Customers, shall be furnished along with technical 

offer. 

 

13) COST COMPENSATION FOR DEVIATION: 

  

The list of Declared technical deviations (Un priced) and the list of declared 

commercial deviations (unpriced) shall be provided as part of the Technical bid. 

 

Deviations specifically declared by the Bidders in respective Deviation Schedules of 

Bid Proposal Sheets only will be taken into account for the purpose of evaluation.  

 

Bidder may note that deviations, variations and additional conditions etc., found 

elsewhere in the bid other than those stated in the Deviation schedules, say those 

pertaining to any rebates, will not be given effect to in evaluation and it will be 

assumed that the Bidder complies with all the conditions of Bidding Documents.  

 

In case Bidder refuses to withdraw, without any cost to GREENKO KA01 IREP 

PRIVATE LIMITED, those deviations, which the Bidder did not state in the Deviation 

Schedules, the EMD of the Bidder will be forfeited. 

 

 Offers should strictly be in conformity with specifications/ drawings as stipulated in 

the enquiry. In case no deviations are indicated specifically in Deviation Schedules, 

it will be taken for granted that Work (s) has/ have been offered strictly as per the 

requirements given in the tender Specification/Bid document. 

 

14) LOCAL CONDITIONS 

  

 It will be imperative on each Bidder to fully inform himself of all local conditions and 

factors which may have any effect on the execution of the works covered under 

these documents and specifications. The Employer will not entertain any request for 

clarifications from the Bidders, regarding such local conditions. 

  

 It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the proposals.  No claim for financial 

adjustment to the Contract awarded under these specifications and documents will 

be entertained by the Employer neither any change in the time schedule of the 

contract nor any financial adjustment arising thereof which are based on the lack of 

such clear information, its affect on the cost of the works to the Bidder shall be 

permitted by the Employer. 

 

15) PRICED QUOTATIONS 

  

All priced quotations should be in Indian Rupees (INR) only 

 

The Bidder should quote his lowest Firm & Fixed prices valid for the duration 

and completion of the contract for the scope of Civil and Hydro-Mechanical works, 

including supplies, erection, testing and commissioning of the Scope of works. No 

enhancement of prices for whatsoever reason will be allowed once the offer is 

accepted. Quotation should carry the name of the manufacturers for the plant 

offered. The Bidder should mention the prices only in the price bid of the 

tender specification and not elsewhere in the tender document. 
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16) INSURANCE:  

  

a) Employer’s scope:  
 

Erection All Risk Insurance for Entire project (Project Insurance)  

 

b) Contractor’s scope: 
 

- Transit risks of machinery and material upto reaching our project site  

(i.e. upto Stores) 

- insurance for contractor’s men, plant and machinery for execution of works 

- loss or damage to project property due to mishandling and/or negligent act 

of Contractor’s/sub contractor’s employees and their representatives 

- Insurance policy mandatory Deductibles under the Project Insurance Claims 
 

   Please refer SCC Clause No. 27 of Part I of Volume-II 

 

17) AWARD OF CONTRACT 

 

Notification of Award (NOA) of Contract will be made in writing to the successful 

Bidder by the Employer. 

 

The Employer does not pledge to accept the lowest or any bid and reserves the 

right of accepting the whole or any bid as he may think fit without assigning any 

reason. No bid shall be deemed to have been accepted unless such acceptance is 

notified in writing to the Bidder by the Employer 

 

18) COMPLETION PERIOD: 

 

The basic consideration and essence of the contract shall be the strict adherence to 

the time schedule for performing the specified works.  
 

Completion period shall be 28 months from effective date   
 

The Bidder shall also indicate the specific periods for each work for the following: 

 

 1. Mobilization of Bidder’s Equipment & Machinery 

 2. Mobilization of Workers at Site 

 3. Site Fabrication works 

 4.  Civil Works Schedule including Detailed Engineering 

 5. Hydro Mechanical Works Schedule including Detailed Engineering 

 6.  Testing and Commissioning Procedures for Hydraulics & Seepage   

                     Testing (As applicable) 

  

Bidder shall be required to state the period of time within which they will complete 

each part of the Civil and Hydro-Mechanical works. The schedule of Completion of 

works shall be planned in such a way that the works its requirement for erection as 

per approved schedule. 

 

Note: i) Detailing of time schedules of post award activities (PERT network) 

 will be finalized with the successful Bidders after award of contract. 

 

             ii)The Offers not complying with the completion schedule shall be  

    considered non-responsive and shall not be evaluated 
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➢ In case, any of the Works for the project are not completed within the Contract 

Network Schedule, the GREENKO KA01 IREP PRIVATE LIMITED may resort to 

engage another Contractor to complete the Works from elsewhere at the risk 

and cost of the Contractor/Bidder and recover all such extra cost incurred by 

the GREENKO KA01 IREP PRIVATE LIMITED   in executing the Works by above 

procedure. 

 

➢ Alternatively, the GREENKO KA01 IREP PRIVATE LIMITED may terminate the 

Contract completely or partly without prejudice to its right under the alternative 

mentioned above. 

 

➢ In case of recourse to alternatives above, the GREENKO KA01 IREP PRIVATE 

LIMITED   shall have the right to carry out the Works to meet the urgency of 

requirements caused by Bidders failure to comply with the scheduled delivery 

period irrespective of the fact whether the Works are similar or not at the Risk & 

Cost of the Contractor/Bidder. 

 

19) CONSTRUCTION PROGRAMME: 

 

1. The Bidder shall furnish within Fifteen days of the LOA, a programme showing 

the sequence in which Contractor proposed to carry out the work, monthly 

progress expected to be achieved, also indicating date of mobilization of the 

plant and machinery for carrying out Civil and Hydro-Mechanical Works. The 

schedule should be such that it is practicable to achieve completion of the whole 

work within the time limit fixed and as per Contract Network Schedule specified 

and shall obtain the approval of the Engineer-in-charge.  

 

2. Further rate of the progress as in the program shall be kept upto date.  In case 

it is subsequently found necessary to alter this program, the Bidder shall submit 

sufficiently in advance the revised program incorporating necessary 

modifications and get the same approved by the Director (Projects). No revised 

program shall be operative without approval of Engineer-in-charge. 

 

20) DELAYS IN COMMENCEMENT OR PROGRESS OR NEGLECT OF WORK AND 

FORFEITURE OF CONTRACT PERFORMANCE BANK GUARANTEE AND 

WITHHELD AMOUNTS 

 

a) If, at any time, the Director (Projects)/Employer shall be of the opinion that the 

Bidder is delaying in Commencement of the Civil and Hydro-Mechanical works or 

violating any of the provisions of the Contract or is neglecting or delaying the 

progress of the work as defined by the, “CONTRACT NETWORK SCHEDULE”, he 

shall so advise the Bidder/Contractor in writing and at the same time demand 

compliance in accordance with instructions to Bidder and conditions of Contract.  If 

the Bidder neglects to comply with such demand within seven days after receipt of 

such notice, it shall then or at any time thereafter, be lawful for the Director 

(Projects)/ Employer to take suitable action as per contract including but not 

limited to Termination of the Contract , forfeiture of CPBG and make claims from 

the withheld amounts of the Bidder’s invoice. 

 

b) In case of delay by the Contractor/Bidder in performing its part of the obligations 

under the Contract, which exceeds 28 months as per actual completion as 

stipulated above, the Contractor shall be liable to pay Liquidated Damages as 

specified in the SCC, without prejudice to the rights of the Employer to Terminate 
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the Contract, to engage another contractor for completion of the works and to claim 

specific performance of the Contract from the Contractor/Bidder. 

 

21) CONTRACT QUALITY ASSURANCE PLAN/PROGRAMME 

 

The Works shall be carried out in the best and most substantial and most workman-

like manner and with materials of the best or of approved quality for their 

respective uses as per Good Industry Practices. 

 

The Bidder shall include in his proposal the Quality Assurance Plan/Programme 

containing the overall quality management and procedures which they proposes to 

follow in the performance of the supplies and works during various phases as 

detailed in relevant clauses of these bid documents. 

 

To ensure that the Works under the scope of this Contract at the Employer’s site or 

at any other place of work are in accordance with the specification, the Bidder shall 

adopt suitable quality assurance plan/programme to control such activities at all 

points, necessary. Such programme shall be outlined by the Bidder and shall be 

finally approved by the Employer/Director(Projects) after discussions before the 

award of Contract.   

 

22) MAINTENANCE OF TOOLS AND TACKLES & CONSTRUCTION MACHINERY 

  

 The proposal shall include all special tools and tackles & Construction Machinery 

required to carry out the Works successfully at Site.  The Bidder shall indicate all 

the above items in the proposal sheets in the form of a schedule giving therein the 

description and the quantity of each item.   

 

 It is the Bidder’s / Contractor’s responsibility to ensure periodical maintenance, 

availability of spares and availability of the Construction Machinery which are 

necessary for achieving Contractual Milestone schedules. Further, the Contractor to 

ensure the 100% availability of Construction Machinery under all circumstances and 

no stoppage of Works are allowed. Any delays attributable to Machinery breakdown 

/ non-availability will no way absolve the Contractor’s responsibility of meeting 

Milestone schedules.  

 

23) DEFECT LIABILITY PERIOD:   

 

a) The Bidder shall guarantee that the Works being executed under this contract shall 

be new and of best quality, workmanship and shall have no defects in manufacture, 

execution and construction and shall meet the requirements of the specifications, 

and shall be in all aspects suited for the purpose intended and as per the applicable 

standards.  

 

b) The Bidder shall guarantee the satisfactory performance of the Works for Two years 

(24 Months) from the date of “Commercial Operation” and “Taking Over of Works” 

by Employer 

 

c) If during the said defect liability period, the Employer finds any Works to be 

containing construction defects or defect in workmanship, or defects in execution, 

the Bidder would be required to promptly execute/repair/supply the replacement 

against such defective Works/or part of works /component free of cost.  
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d) The above defect liability shall also apply to defects noticed up to the stage of COD. 

The Bidder shall bear all the expenses incurred in connection with the repair or 

rectify against such defective works inclusive of all other associated and incidental 

charges involved in completing the said Works to achieve the completion schedules 

as approved by the Employer. The charges for such rectification/remedy shall not 

be paid by the Employer. The decision whether correction of the defects should be 

by the repair or rectification shall be the sole discretion of the Employer. 

 

e) The Employer and Bidder shall mutually agree to a programme of rectification, or 

repair which will minimize any interruption in the commercial use of the Works. 

 

f) In the event, the Bidder fails to undertake necessary steps to repair or rectification 

of defective Works as stipulated above after receiving notice from the Employer for 

any defect in the Works, or failure of any Works to confirm with the specifications, 

the Employer may proceed to undertake the repair or rectification of such defective 

Works or part of the Works at Bidders risk and cost, without prejudice to any other 

rights of the Employer that may have against the Bidder in respect of such defects. 

 

24) CERTIFICATE OF COMPLETION OF WORKS 

 

 When the whole of the Works have been completed and has satisfactorily passed 

final tests, interface with Electro-Mechanical works that may be prescribed by the 

Contract, the Bidder may give a notice to that effect to the Engineer-In-Charge 

accompanied by an undertaking to carryout any rectification work during the period 

of COD and or Defects liability period, such notice and undertaking shall be in 

writing and shall be deemed to be request by the Bidder for the Engineer-In-Charge 

to issue a Certificate of completion in respect of the Works.   

 

 The Engineer-In-Charge shall, within twenty one days of the date of delivery of 

such notice either issue to the Bidder, a certificate of completion stating the date on 

which, in his opinion, the works were completed in accordance with the Contract or 

give instructions in writing to the Bidder specifying all the Works which, in the 

Engineer-In-Charge’s opinion, required to be done by the Bidder before the issue of 

such Certificate. The Engineer-In-Charge shall also notify the Bidder of any defects 

in the Works affecting completion that may appear after such instructions and 

before completion of the Works specified there in. The Bidder shall be entitled to 

receive such Certificate of the Completion within twenty one days of completion to 

the satisfaction of the Engineer-In-Charge of the Works so specified and making 

good of any defects so notified. 

 

25) CHECK LIST 

 

The Bidders are, however, advised to carefully go through the Bid documents and 

furnish the necessary information/documents etc., as required.  The checklist shall 

be attached to the letter of Transmittal. 

 

26) It is not binding on GREENKO KA01 IREP PRIVATE LIMITED to accept the lowest or    

any other bid. GREENKO KA01 IREP PRIVATE LIMITED further reserves the right to 

accept or reject any/ all bids without assigning any reasons thereof. 

 

27) The Bidders are requested to refer to the ‘Special and General Conditions (of 

Volume-II) of this Tender. Bidders are requested to refer to these conditions and 

confirm acceptance in their offer. 
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28) PRELIMINARY EXAMINATION OF BIDS AND DETERMINATION OF               

RESPONSIVENESS 

 

 Prior to the detailed evaluation of bids, the Employer will determine whether each  

 Bid 

 

a) meets the eligibility criteria, 

b) has been properly signed& stamped, 

c) is accompanied by the required securities, 

d) is substantially responsive to the requirements of the tender documents, and 

e) provides any clarification and/or substantiation that the Employer may require 

   
A substantially responsive bid is one, which confirms to the terms, conditions and 

requirements of the tender documents, without material deviation or reservation. 

 

A substantial deviation or reservation is one 
 

a) which affects in any substantial way the scope, quality or performance of the 

works, 

 

b) which limits in any substantial way, inconsistent with the tender documents, the 

Employer’s rights or the Bidder's obligations under the Contract, or 

 

c) Whose rectification would affect unfairly the competitive position of other   

Bidders presenting substantially responsive bids. 

 

d) The test of substantial responsiveness will be made, inter alia, with reference to 

meeting the requirements of the following: 

 

29) Critical Provisions: No deviations whatsoever are permitted by the Employer to 

the provisions relating to the following clauses/ conditions: 
 

1) Governing Laws: The contract shall be governed by and interpreted in 

accordance with the laws that are in force in India and Courts at Hyderabad 

will have exclusive Jurisdiction. 

 

2) Payment terms shall be in accordance with the Clause no. 5.0. of SCC 

Volume II, Part I 

 

3) Contract Performance Bank Guarantee in accordance with Clause 

no.13.0 of SCC Volume II, Part I 

 

4) Rate of liquidated damages and cap on liquidated damages. 

 

5) Completion Period. 

  

If a bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 
Financial Bids will be evaluated only after completion of PQ & Technical bid 

evaluation. Only in case a PQ & Technical bid has been determined as 

substantially responsive, the respective financial bid will be evaluated. 
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30) Contractual and commercial deviations:  
 

The evaluation shall be based on the evaluated cost for fulfilling the Contract in 
compliance with all commercial, contractual and technical obligations under these 
tender documents. In arriving at the Evaluated Bid Price, the price for withdrawal 
of deviations as per Schedule of Deviations provided to the bid will be used. If 
the cost of withdrawal of any deviation is not given in the Schedule of Deviations 
of the bid, the Employer will make his own assessment of the cost of such 
deviations for the purpose of ensuring fair comparison of bids. 

 

31) Employer’s Right to accept any Bid and to reject any or all Bids 

 

Notwithstanding above, the Employer reserves the right to accept or reject any 

bid, and to annul the bidding process and reject all bids, at any time prior to 
award of Contract, without thereby incurring any liability to the affected Bidder or 

Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer's action. In such event, the Employer shall intimate the same to 

the Bidder and shall return the EMD Security within 30 days of such Rejection. 
 

32) Letter of Award  
 
Prior to expiration of the period of bid validity, the Employer will notify the 
successful Bidder by e-mail, confirmed by registered letter, that his bid has been 

accepted. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Award") shall name the sum which the Employer will pay the Bidder in 
consideration of the execution and completion of the Project by the Bidder as 
prescribed by the Contract, thereinafter and in the Conditions of Contract called 
“the Contract Price". 
 

33) Contract Performance Bank Guarantee (CPBG) 

 

The Bidder shall furnish the Bank Guarantee (CPBG) obtained through Nationalized 

banks /Scheduled Bank/ or confirmation by Indian nationalized banks for 10% of 

the Contract value within one month from the date of Letter of Award towards 

contract performance/security deposit in the prescribed proforma failing which the 

Bid security will be forfeited, and further action will be initiated as per terms and 

conditions of the tender document 
 

34) Finalization of EPC Contract 

 

The Employer will invite the Successful Bidder to finalize the EPC Contract, within 

Thirty (30) days, and “Contract Performance Bank Guarantee” shall be submitted 

on the date of signing of the Contract by the Bidder. 

 

Upon furnishing the Contract Performance Bank Guarantee by the successful 

Bidder, the Contract became effective and the Employer will promptly notify the 

other Bidders that their bids have been unsuccessful. 

 

35) CORRUPT OR FRAUDULENT PRACTICES 

 

It is required that Bidders and Sub-Bidders observe the highest standard of 

ethics during the procurement and execution of the contract. In pursuance of this 

policy and for the purposes of this provision, the terms set forth below are 

defined as follows: 
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a) "corrupt practice" means behavior on the part of officials in the public or 

private sectors by which they improperly and unlawfully enrich themselves 

and/or those close to them, or induce others to do so, by misusing the 

position in which they are placed, and it includes the offering, giving, 

receiving, or soliciting of anything of value to influence the action of any such 

official in the procurement process or in contract execution; and 
 

b) "fraudulent practice" means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open 

competition; 
 

c) “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party; 
 

d) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

 

e) Employer will reject a proposal for award if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 
 

36) GUIDE-LINES FOR SUBMISSION OF BANK GUARANTEES 

  

The Bank Guarantee shall fulfill the following conditions failing which it shall not 

be considered valid: 
 

1) Bank Guarantee shall be executed on non-judicial stamp paper of applicable 

value purchased in the name of bank. 
 

2) Non-judicial stamp paper shall be used within 6 months from the date of 

purchase. Bank Guarantee executed on the stamp paper of more than 6 

months old shall be treated as invalid. 
 

3) The contents of the Bank Guarantee shall be as per our Performa enclosed. 
 

4) The Bank Guarantee shall be obtained through Indian nationalized 

banks/Scheduled Banks or confirmation by Indian nationalized banks only. 

 

5) The executor of Bank Guarantee (Bank Authority) should mention the Power 

of Attorney No. and date executed in his/her favour authorizing him/her to 

sign the document or produce the Photostat copy of Power of Attorney. 
 

6) All conditions, corrections, deletions in the Bank Guarantee should be 

authenticated by signature of Bank Officials signing the Bank Guarantee. 
 

7) Each page of Bank Guarantee shall bear BG No. /Date, signature and seal of 

the Bank. 
 

8) Two persons should sign as witnesses mentioning their full name and 

address. 
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37) PRE-BID MEETING: 
 

Pre‐bid meeting(s) may be held at Hyderabad at the Employer’s office. 
 

The pre‐bid meetings may take place as indicated in this tender document. Any 

change in scheduled date of pre-bid meeting will be notified as corrigendum in 

GREENKO KA01 IREP PRIVATE LIMITED website. 
 

The purpose of the pre‐bid meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 
 

The Bidder is requested to submit any questions in writing or by mail, to reach the 

Employer before the pre‐bid meeting as per the dates mentioned. 
 

Minutes of the pre‐bid meeting, including the text of the questions raised and the 

responses given will be uploaded as Corrigendum in GREENKO KA01 IREP PRIVATE 

LIMITED website.  
 

The Bidder may visit and examine the Site of Works and its surroundings and 

obtain for himself on his own responsibility all information that may be necessary 

for preparing the bid and entering into a contract for the design, build and 

completion of the Works. The costs of visiting the Site shall be at Bidder's own 

expense. 
 

38) DPR (Detailed Project Report) and GDR (Geological Design Report) available at our 

Engineering Office. Whenever, the Bidder requires the desired information, Bidder 

can visit our Engineering Office and can see the document. However, the Bidder 

should communicate their program of visit with prior information. 
 

Contact & Address: 

 

Mr P M Nanda 

Sr VP (Engineering) 
 

GREENKO KA01 IREP PRIVATE LIMITED   

P#1131/A, Road No: 36, Jubilee Hills 

Hyderabad- 500 033 

 

39) THE SUCCESSFUL BIDDER IS REQUIRED TO FURNISH THE FOLLOWING     

DOCUMENTS: 
 

1. Detailed Work Schedule and execution methodology to Employer before finalizing 

the Contract schedule.  
 

2. The Bidder shall furnish a Bank Guarantee, which shall be obtained through 

Nationalized/ Scheduled banks or confirmation by Indian nationalized banks for 

10% of the contract value within one month from the date of Letter of Award 

towards contract performance/security deposit in the prescribed proforma. This 

guarantee shall remain valid till the completion of Defect liability period including 

completion period.  
 

Note: The Bidder shall deposit Rs 10 Lakhs + GST, Non-Refundable Demand Draft 

drawn in favor of “GREENKO KA01 IREP PRIVATE LIMITED”, Hyderabad for availing 

Bid Documents. 


